STATEMENT OF WORK
safety inspection of boilers at fort _(name)_, _(state)_
1.  INTRODUCTION:  In order to determine the safety status of boilers and the need for any repairs required to ensure that boilers will operate safely, annual inspections are performed on boilers at Army installations.  The Army Forces Command (FORSCOM) has requested the US Army Engineering Research and Development Center / Construction Engineering Research Laboratory (CERL) to provide safety inspections of boilers at FORSCOM bases, of which Fort _(name)_, _(state)_ is one.

2.  OBJECTIVE:  The work performed under this delivery order shall provide both an internal safety inspection and an external – operating safety inspection for _(number)_ boilers located in _(number)_ buildings at Fort _(name)_.  These boilers range from _(number)_ Boiler Horsepower (hp) to _(number)_ hp each.  These boilers are (high pressure steam/high temperature water) units that are Government owned and  (Contractor/Government) operated.

3.  MAJOR REQUIREMENTS:  In order for the Contractor to accomplish the work under this delivery order, it shall be necessary for the Contractor to complete the following tasks:

a.  TASK 1:  PROVIDE QUALIFICATIONS OF INSPECTORS:  Prior to arranging or performing any boiler inspection, the Contractor shall submit to the Contracting Officer’s Technical Representative (COTR) the qualifications of all persons who will be performing the inspections.  Each inspector shall be a National Board of Boiler and Pressure Vessel Inspectors (NBBPVI) Commissioned Boiler Inspector.  Individuals for whom proof of NBBPVI commission is not submitted may not perform any boiler inspection.  Qualifications shall include the inspector’s name, business address and telephone number, and NBBPVI Certificate Number.

b.  TASK 2:  ARRANGE INSPECTIONS:  The Government will furnish to the Contractor a list of boilers to be inspected.  Each boiler will be identified by building location, boiler number, and approximate size expressed in total heating surface, boiler horsepower, Btu per hour capacity, or pounds of steam per hour output.  The list will include the name, title, and telephone number of the individual in charge of each boiler location with whom specific arrangements for the inspection shall be made.  The Contractor shall notify the Fort _(name)_ Public Works Business Center (PWBC) Representative to set up a schedule for the inspections.  The PWBC Representative is _(name)_, telephone number (XXX)XXX-XXXX.  Notification shall be made at least five (5) working days in advance of the date when inspections are to begin.  The initial inspection of each boiler may be either internal or external.  Upon completion of the initial inspections, the Contractor shall contact the PWBC Representative to set up the remaining inspections, be they external or internal.  Inspection of boilers shall be scheduled to occur Monday through Friday between the hours of 0700 and 1700, local time.  No inspections shall be performed on weekends or holidays.  If an inspector wishes to work at other times for his own convenience, he may do so only if the PWBC Representative agrees to make the boilers available.

c.  TASK 3:  PERFORM BOILER INSPECTIONS:  The necessary preparation of the boilers for inspections shall be at the sole expense and responsibility of the Government.  In the event that a boiler is not prepared for an internal inspection in compliance with the NBBPVI Inspection Code criteria, it shall be considered to be a Government caused delay, and the Contractor shall immediately notify the PWBC Representative.  An authorized representative of the PWBC shall accompany each inspector to the inspection site to witness each boiler inspection.  The inspector shall not accept any instructions issued by anyone other than the PWBC Representative (see Paragraph 5).  Boiler inspections shall be performed in conformance with the Rules for Inspections, Section VII, Care of Power Boilers, of the ASME Boiler and Pressure Vessel Code.  For each inspection, the inspector shall complete an inspection report, using either a Department of the Army (DA) Form 416 or any equivalent form, provided the form has been approved by the PWBC Representative.  The inspection report shall be typed or printed legibly in black ink.  Each report shall be signed by the inspector who performed the inspection and shall include the inspector’s NBBPVI Certificate Number.  The PWBC representative witnessing the inspection will sign the boiler inspection report certifying that the work has been accomplished in accordance with this delivery order.

e.  TASK 4:  PREPARE REPORT:  The Contractor shall submit a letter report summarizing the results of the inspections.  The report shall cover the physical condition of each boiler inspected as determined by the inspection form and shall list repairs or changes required so that the safety and dependability of the boiler will meet ASME Boiler and Pressure Vessel Code requirements.

4.  GOVERNMENT-FURNISHED SUPPORT:  The Government will furnish the following:
a.  The list of boilers to be inspected as described in Task 2
b.  A letter authorizing the Contractor to receive post passes for the duration of the delivery order

c.  Access to each boiler site

d.  Preparation of each boiler for internal inspection

e.  A PWBC representative to witness each inspection

5.  CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR):  The USACERL COTR is Mr. Noel Potts, (800)872-2375 ext.7648.  The Contracting Officer is Mrs. Deloras J. Adamson, (217)373-7297, email:  d-adamson@cecer.army.mil.  No Government personnel, other than the Contracting Officer, shall have the authority to do other than clarify technical points or supply relevant information.  Specifically, no requirement in these specifications may be altered as a sole result of such verbal clarification.

6.  MEETINGS AND REVIEWS:  The Contractor shall attend a total of four (4) meetings at Fort _(name)_.; two (2) meetings shall be for scheduling of inspection sites and two (2) for review of inspection results.  These meetings shall each be a maximum of one-half (1/2) day in length at mutually agreeable dates and times.

7.  TRAVEL REQUIREMENTS:  Anticipated Contractor travel under this delivery order will consist of  (number) trips, (number) days each trip, one (1) person, to Fort _(name)_, _(state)_ for site coordination, boiler inspection, and review meetings.  The Contractor is responsible for all travel and accommodations.

8.  REPORTS/DELIVERABLES:  The Contractor shall submit the letter report developed in Task 4 along with the inspection forms for each boiler.  The report shall be in electronically readable format via electronic mail transmission.  The COTR will review and notify the Contractor of any required revisions within seven (7) calendar days of receipt of each submittal.  If revisions are required, the revised report shall be due within seven (7) calendar days after notification.  The original and two (2) copies of the inspection forms shall be forwarded by the Contractor to the Fort _(name)_ PWBC Representative.  One (1) copy of the inspection forms shall be forwarded to the COTR.

9.  SCHEDULE:  The Contractor shall complete the above tasks as follows:


a.  Task 1 no later than _(date)_


b.  Task 2 no later than _(date)_


c.  Task 3 no later than _(date)_


d.  Task 4 no later than _(date)_

10.  PERIOD OF SERVICE:  The Contractor shall complete all work by _(date)_.

